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A. GENERAL REQUIREMENT 
 
The U.S. Embassy purposes to replace the flood pump system at Rajdamri compound. Work is to be 
performed at flood pump station near Main CAC, Rajdamri Compound, U.S. Embassy, 33 Rajdamri road, 

Phatumwan District, Bangkok 10330 - Thailand. The contract type shall be firm-fixed price. 
 
The flood pump system at Rajdamri compound located near the front gate of Rajdamri compound along 
the klong. The flood pump system is used to move water from klong where it is installed to city drainage 
system located outside the US Embassy perimeter wall. The contractor shall coordinate with Bangkok 
Metropolitan Administration (BMA) for all works outside US Embassy properties. All cost and fee shall be 
under contractor’s responsibility.  
 
The existing flood pump system consists of “OSNA” pump model SE 200 with capacity of 540 cubic-meters 
per hour that equipped with “JOHN DEERE” engine model 4039T providing 65 Horse Power at 1500 RPM. 
The suction and discharge lines are mode of high quality steel pipe and valves designed to be able to 
perform circulation test without moving any water out. The system can be set to operate at the level 
that the Embassy desires. This is the flood pump system that the Embassy would like to replace. The 
replacement shall be a better flood pump system with higher capacity (more than 540 cubic-meters per 
hour) and better efficiency of engine (more than 70%). The flood pump system shall equip with fuel tank 
with the capacity of fuel to supply the full load operation of the pump for more than 10 hours.   
 
This SOW is to provide the requirements for a contractor to survey the site, to provide a replacement 
design, and then to replace the flood pump system.  Multiple contractors as determined by the US 
Embassy will be allowed to visit the site to gather all information necessary to provide a cost proposal 
for the replacement design and implementation.  Each bidding contractor must provide a project 
proposal that includes a single-line schematic and basic system layout for the work planned, details of 
the equipment proposed for installation, a narrative in English of 300 or more words describing their 
proposed work, and a detailed cost proposal to provide a full engineering design and to then implement 
the design. The narrative must detail the contractors plan to minimize down time for existing system 
during the work and a plan to keep the existing system operate during replacement until the new system 
is properly operate.  The contractor with the Lowest Price Technically Acceptable (LPTA) bid may then 
be selected to implement the project.  The Embassy may select none of the bidders at its option. 
 
 
B. SCOPE OF WORK 
 
The purpose of this SOW is to secure the materials and qualified labor required to successfully accomplish 
the following work at the U.S. Embassy Rajdamri compound in Bangkok, Thailand. 
All works shall be completely done by 30 calendar days after NTP has been issued.  
 
SURVEY PHASE.  Contractors interested in bidding shall do the following: 
 

1) Visit Post accompanied by a Post or OBO engineer to survey the existing flood pump system 
installation for replacement.   

 
2) Gather sufficient data to perform a full flood pump system replacement design package 

complete in all respects that shall include a proposed piping line, connection to the city 
drainage line, control diagram, a complete materials list, and a cost estimate (note that 
this is information gathering only at this point). 

 
3) Submit to the Contracting Officer (CO) a proposal that includes a single-line schematic and 

basic room layout for the flood pump replacement; details of the system proposed for 
installation (including make, model, cut sheets, features); a narrative in English of 300 or 
more words describing the proposed replacement, any anticipated challenges to be 
addressed, possible of the existing system outage requirements during the replacement, 
and a plan to supply temporary system during the replacement (if needed); and a detailed 
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cost proposal to provide a full replacement design and to then implement the design.  The 
flood pump replacement systems offered must have local service and parts available in 
Bangkok. The submission shall state the local vendor and confirm that service and parts are 
available in Bangkok.   

 
4) Piping layout and control system layout and one-line diagrams developed by the contractor 

as a part of the bid package shall become the property of the US Embassy and can be used 
by the Embassy as they see fit. 

 
5) No information provided in the on-site survey by the COR or any other Embassy staff 

member shall be deemed to be direction or confirmation of anything counter to this SOW.  
Only written directions received from the CO shall be recognized as official direction or 
notification. 

 
DESIGN-IMPLEMENTATION PHASE.  One contractor is anticipated to be selected from the bidders after 
the Survey Phase to complete the flood pump system replacement design and to install the 
replacement system meeting all requirements within this SOW.  The Embassy reserves the option of 
not selecting any contractor to proceed with the design and replacement/installation at its 
convenience.   
 
           The selected contractor and only the selected contractor shall do the following once a task 
order is issued: 
 

1)  Call the COR and Post Engineer within one week of the issuance of the task order to discuss 
the schedule for the remaining activities. 

 
2) Provide a replacement design package for the existing flood pump system.  The capacity of 

the replacement is to be higher than 540 cubic-meters per hour and shall be driven by 
direct injection diesel engine.  The design package shall be completed in all aspects and 
shall include proposed suction piping, draining piping and control/electrical one-line 
diagrams, pump and engine details and cut sheets, a complete materials list, and a 
proposed installation schedule already concurred with by the COR and Post Engineer. 

 
3) Submit the design package(s) for approval by the COR within 15 calendar days of issuance 

of the task order.  The design package shall include all items in #2 immediately above.  
The contractor must correct and resubmit the design within 14 days of direction to do so 
until it is technically acceptable to the COR.    

 
4) Once the design is approved, the contractor shall order all equipment and materials within 

seven days of approval of the design package.  The contractor shall notify the COR 
promptly when all equipment and materials are in his possession in Bangkok ready for 
transport to site.   

 
5) The on-site installation work shall take less than 6 working days from start to finish. 

Temporary system shall be provided during the new system is not functional he existing 
cooling system if needed shall be scheduled in advance with the COR and shall be done at 
a COR approved time.  Any outages will only be allowed outside of normal working hours.  

 
FLOOD PUMP SYSTEM SELECTION.  Each contractor cost proposal must clearly state the flood pump 
system proposed and all optional features provided with the standard unit.  The Embassy can 
determine that any flood pump system offered without features deemed essential by the COR is 
technically unacceptable.  The contractor proposal must provide sufficient detail of the unit proposed 
to allow the COR to evaluate the unit for reliability, maintainability, and operational simplicity.  The 
unit provided shall have qualified and approved factory service and parts available in Bangkok.  No unit 
will be allowed that does not have qualified and approved factory service and parts available in 
Bangkok.  Cost proposal submissions must include a letter from the manufacturer explicitly stating that 
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qualified and approved factory service and parts are available in Bangkok (not service and parts from 
Singapore, China, the U.S., or elsewhere sent to Bangkok).  The flood pump system proposed and used 
shall be commercially available.  It must be capacity higher than 540 cubic-meters per hour.   
 
SHIPMENT OF EQUIPMENT.  Delivery to the site is the responsibility of the contractor.  The contractor 
is fully responsible for any damage to the equipment during shipping or transport to the site.   
 
SYSTEM COMMISSIONING.  The new flood pump system shall be commissioned using factory-
recommended procedures and by a factory certified technician.  A report shall be provided after 
installation detailing commissioning procedures followed. The system shall be handover with full tank 
of fuel. Note that the flood pump system includes all equipment installed in the performance of this 
SOW. 
 
O&M MANUALS.  Two sets of O&M manuals shall be provided to the Embassy Facility Manager prior to 
departure from site after installation of the flood pump system.  O&M manuals must include all 
schematics that may be needed in the maintenance or troubleshooting of the flood pump system.   
 
TRAINING.  After installation and commissioning is complete, a training session shall be provided by 
the contractor for all interested Embassy employees.  The training session shall be a minimum of 8 
hours, and shall include hands-on flood pump design, maintenance, repair, and operational 
procedures.  Training shall include replacement of air filter, engine oil filter, lubricated oil, spare plug 
(if any), water coolant, common fault display and/or alarms and corrective measures, discussion of 
spares on site, and details on preventive maintenance.   
 
LABELING.  All pipes shall be correctly labeled and clearly shown in permanent labels in English and 
Thai.  Hand written labels or labels deemed by the COR to peel off too easily are not acceptable.  
 
SPARES.  Factory recommended spares for a one-year period shall be provided.  The spares shall be 
provided to the Embassy Facility Manager prior to the contractor’s departure from site following the 
installation.  The spare parts shall be passed to the Embassy in an organized manner (meaning a formal 
handover to the Embassy so that the Embassy understands what they are being given) and with a 
detailed list of all components included. 
 
WORK STANDARDS. The contractor shall ensure that all work conforms to local and U.S. codes and 
standards.  All work shall be performed under Embassy procurement, security, and other applicable 
guidelines.  
 
SERVICE INTERRUPTIONS.  The contractor shall notify the Embassy Facility Manager (FM) in writing 
three (3) calendar days prior to any planned flood pump outages.  Notification shall include the area 
within the facility to be affected by the outage and the hours and dates of interruptions.  The 
contractor must schedule work to maintain flexibility since interruptions may not be granted on the 
date(s) requested. Electrical shutdowns and operation of electrical breakers and switches shall be 
accomplished only by qualified personnel and upon advance approval of the Embassy FM. Where fire 
protection, detection, or evacuation alarms are affected, advance written approval of the Embassy FM 
shall be obtained. Proper lock out/tag out procedures should be followed to maximize safety; the 
contractor shall supply lock out/tag out materials.  Power shall be maintained to all operational loads 
(as determined by the FM) during normal working hours.  Critical loads must be maintained at all times 
with only a minimal loss of power in a planned outage at the beginning and end of the work as needed. 
 
SITE RESTORATION.  The contractor shall ensure that all facilities receiving this work shall be left in a 
condition acceptable to the COR and Embassy FM upon completion.  
 
DISPOSAL OF MATERIALS REMOVED.  The Contractor shall be responsible for the disposal of all 
removed materials that the Embassy does not want to maintain possession of. The contractor shall 
meet with the COR or Embassy FM prior to commencement of work to determine where the materials 
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to be disposed of shall be temporarily stored on site.  The contractor shall ensure that all items 
removed through this work are disposed of properly. 
 
FLOOD PUMP SYSTEM.  The flood pump system shall include but not limited to a pump unit, diesel 
engine units, piping, control panel (wire or wireless), adjustable level sensors, control valves, suction 
screening, fuel tank, manufacturer recommended spare parts, and a one-year on-site warranty (parts 
and labor) by the contractor.  
 
WARRANTY.  The installing contractor shall provide a one-year warranty that includes all parts, 
materials, labor, travel costs, and all miscellaneous costs.  The contractor may seek reimbursement 
from the manufacturer or any other entity providing warranties for the equipment installed, but the 
contractor must be the responsible party for warranty repairs. The contractor shall provide, at his 
cost, for onsite repairs within 24 hours of notification of an operational problem or failure within the 
warranty period. 
 
SAFETY.  Safety is the highest priority on this and all US Embassy projects.  The contractor shall direct 
all of those under his charge to work safely.  Regular safety meetings shall be held among on-site 
contractor personnel, and safety concerns shall immediately be brought to the attention of the Post 
Safety and Health Officer (POSHO), the COR, and the Post engineer. 
 
C. PRICING 
 
The agreed upon cost of this work shall be a firm fixed price inclusive of all labor, equipment, 
materials, shipping, travel, lodging, per diem costs, etc. The Design and Implementation cost will be 
based on a contractor’s accepted cost proposal.   
 
Description Quantity Unit Price Total Price 
 
Site preparation 1 sum. ________ ________ 

Demolishing work 1 sum. ________ ________ 

Foundation work  1 sum. ________ ________ 

Pump unit      1 sum. ________ ________ 

Diesel Engine unit    1 sum. ________ ________ 

Piping system  1 sum. ________ ________ 

Valves system  1 sum. ________ ________ 

Control system  1 sum. ________ ________ 

Cable and wiring 1 sum. ________ ________ 

Miscellaneous 1 sum. ________ ________ 

Overhead 1 sum. ________ ________ 

Profit 1 sum. ________ ________ 
 

 Total Contract Price:      
(Paid in Thai Baht) 

 
 
TRAVEL AND PER DIEM. It is the contractor’s responsibility to understand the Department of State’s 
travel rules and guidelines for contractors prior to incurring any costs.  Cost’s incurred in violation of 
established travel rules and guidelines of the Department of State shall not be paid. 
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D. ADMINISTRATION

Contracting Officer Representative (COR): 
All work will be performed to the satisfaction of the Contracting Officer Representative or COR. 

Authorized Representative: 
The Embassy and the Contractor shall, during the award of the contract, designate authorized 
representative as mentioned below.  Any changes in the authorized representative must be submitted 
in writing. 

The Contractor is cautioned not to perform work requested by persons other than the Contracting 
Officer. 

EMBASSY CONTACT. On-site point of contact for this work is Embassy Facility Manager (FM).  Should 
the FM depart Post by the time that this contact is executed, the Embassy point of contact shall be 
designated by the Management Officer. It should be noted that the point of contact cannot make 
changes to the contractor’s work scope, only the Contracting Officer can.     

Contact Information:  
Joseph Finnegan  
Facility Manager 
US Embassy 
33 Rajdamri road, Patumwan, 
Bangkok 10330, Thailand 
(Tel 02-205-5340) 

Co-operation and Making Good: 
Prior to the date for possession of the site at least thirty (30) days, Contractor submits an 
investigation/construction program in writing to the COR.  The program should show the sequence of 
work and the periods within the various stages of the work are to be executed. 

The Contractor shall perform the work within minimum disturbance to the building occupants, and the 
normal services and operation of the Embassy shall not be obstructed by the Contractor’s work.  

All work shall be equal in kind, quality and finish to that expected for high quality international 
standard. 

Where the work affects occupied portions of a building, the Contractor shall ensure continuity of 
building services and necessary access for personnel and vehicles. 

Security Requirements and Procedures for Contractors: 
Contractors who require access to any of the Embassy offices or facilities are required to comply with 
the following security procedures: 

Coordinate with RSO to have all workers that require access to the Embassy report for fingerprints so 
criminal record checks can be conducted.  All workers must bring a valid identification card.  Criminal 
records checks typically take approximately one month to complete.  Thus, it is important to have 
contract workers report as early as possible to RSO to start the process.   

Notify RSO of all trucks or vehicles that will require access to the Embassy for the duration of contract 
work.  Include vehicle model, make, color, year and license plate number.  Notify RSO at least 48 
hours in advance regarding any non-routine or new vehicular access requests while construction is 
underway.  Large trucks with cargo will be screened at the guard search area located at no. 33 
Rajdamri Road. 

For contract workers who require access to Controlled Access Areas (CAA) in the Embassy, coordinate 
equipment and material screening measures with the RSO.  A cleared American escort must be 
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presented at all time with Contractors in the CAA.  RSO will determine if and when a trained security 
construction escort is required.     

Upon successful completion of a criminal records check Contractors should report to the RSO Office to 
process for their green Contractor badges, which will allow them to access to their work areas within 
the Embassy Compound.  Although cleared Contractors may access the Embassy for work purposes they 
do not have escort privileges.    

To comply with the security requirements and procedures, the Contractor must be escorted by a 
guard(s) or other personnel with escort privileges at all time. Guard numbers requirement will be 
determined by the RSO depending on the number of contract personnel, areas of construction and 
other considerations. 

Meetings: 
The Embassy or the Contractor may request a meeting (either on-site or off-site) to clarify any part of 
this contract.  The project manager, Contractor’s superintendent, COR, and other required persons 
will normally attend. 

The Contractor will keep minutes of every meeting and provide written copies (within two working 
days) to the COR for approval. 

Project Schedules: 
Format: 

 Prepare schedules as horizontal bar chart with separate bar for each major portion of Work or
operation, identifying first workday of each week.

 Sequence of Listing: Chronological order of start of each item of Work.

 Scale and Spacing: To provide space for notations and revisions.

Content: 

 Show complete sequence of construction by activity, with dates for beginning and completion
of each element of construction.

 Identify each item by Specification Section number.

 Provide sub-schedules for each stage of work.

 Provide sub-schedules to define critical portions of entire Schedule.

 Coordinate content with Schedule of Values.

 Submit schedule allowing for a 30-day review prior to commencing.

Revision to Schedules: 

 Indicate progress of each activity to date of submittal and projected completion date of each
activity.

 Identify activities modified since previous submittal, major changes in scope, and other
identifiable changes.

 Provide narrative report to define problem areas, anticipated delays, and impact on Schedule.

Report corrective action taken, or proposed, and its effect.

Submittals: 

 Submit initial Schedules within thirty (30) days after date of Notice to Proceed. After review,
resubmit required revised data within ten days.

 Submit revised Progress Schedules with each Application for Payment.

Distribution: 

 Distribute copies of reviewed Schedules to project site file, sub Contractors, suppliers, and
other concerned parties.

 Instruct recipients to promptly report, in writing, problems anticipated by projections
indicated in Schedules.
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Access to the work site: 
The Contractor shall permit the Facilities Manager and COR or any officer authorized by the COR to 
have access to the work at all times during the execution of work. 

The Contractor superintendent shall meet daily with the COR (unless waived by the COR) to review 
progress and plans 

Power Supply, Water and temporary services:  
The Embassy will supply free of charge temporary power supply and water for construction proposes.  
The Contractor is responsible for furnishing and installing temporary services. 

 The electricity supply is located at: (to be discussed during the site survey)

 The water supply (non-potable) is located at: nearest water outlet(s) (to be discussed during
the site survey)

 The water supply (potable) is located at: nearest potable water station (to be discussed during
the site survey)

Temporary ladders, scaffolds, hoists: 
Furnish and maintain temporary ramps, scaffolds, or hoists as required for proper execution of work. 

Such apparatus, equipment, and construction shall meet requirement of applicable local safety and 
labor laws. 

Safety: 

 Welding and use of open flames in or adjacent to the Embassy properties requires approval
from the Facilities Manager (or supervisor).  Use of explosive actuated fastening devices shall
not be used without the prior permission of the Facilities Manager.

 Observe and enforce all construction safety measures required by the Thai Labor Code, Local
Building Codes, Workers Compensation Board, Municipal Statutes and Authorities.  When
conflict arises, the code or statute, which is more stringent, shall apply.

 If any personnel are injured, the Contractor has sole responsible for such injury.

 Powered equipment must be in good condition.  Electrical and other utility connections must
be properly made.  Extension cords will be heavy-duty type suitable for the load involved.

Quality Control: 
Maintain quality control over suppliers, manufacturers, products, services, site conditions, and 
workmanship to produce work of specified quality. 

Examine each phase of work and have defective conditions corrected before starting subsequent 
operations, which include cover, or are dependent upon, work in question. 

Utilize qualified personnel who have experience with the specified works to produce workmanship of 
specified quality. The Contractor personnel responsible for the project must qualify as described 
below: 

Senior engineer: A professional engineer in the related field, occupies a second class 
(level 2-Professional Engineer) or higher issued by Board for the 
Control of the Engineering Profession, Thailand.  Or other 
International Engineering License. 

Engineer: A professional engineer in the related field, occupies a third class 
(level 1-Associate Engineer) issued by Board for the Control of the 
Engineering Profession, Thailand.  Or other International 
Engineering License. 

Foreman: A professional technician, high vocational or diploma education in 
related field. 
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The Contractor shall apply technical knowledge and specific equipment/tools for related work in the 
contract. 

Temporary Fire Protection: 

 During construction, the Contractor shall comply with fire safety practices as outlined in NFPA

and local fire protection codes, and in addition:

 The Embassy requires portable fire extinguishers (stored pressure type, UL fire rating 10-A;60-
B:C or 10A60BC) to be readily available at all work sites during entire installation period.

 The Contractor is responsible for properly deploying the fire extinguishers to each work area
occupied by the Contractor e.g. welding site, temporary structure, construction office,
storage, tool, and workshop sheds.  Proper deployment includes advising the COR on the
number of fire extinguishers, transport to and from warehouse and work sites, worker training
how to operate the fire extinguisher, etc.

 Contractor’s superintendent or other assistant superintendents shall be appointed as project
fire warden for entire construction period.

Building Codes: 
Perform all work in accordance with the Building Codes of Bangkok, (Electrical, Plumbing and all other 
codes that pertain to trades involved in this specification).  In no instance shall meet a standard 
identified or established within this section be reduced without written permission from the Facilities 
Manager. 

Sub Contractor: 
The awarded Contractor shall not assign this contract or any part of it without the written permission 
of the Facilities Manager. 

No assignment of the contract shall relieve the Contractor from any obligation under the contract or 
impose any liability upon the Embassy or the Contracting Officer. 

Working Hours: 
The contractor shall be bound by religious and national holidays of common local observance.  The 
Administrative Notice issued by the Embassy showing holidays is attached in Section H, APPENDIX.  The 
Contractor shall also be bound by the working hours customarily observed by the Embassy (07:00-16:00 
hours from Monday thru Friday) of each week unless permitted by the COR. 

Security regulations require a photocopy of the Thai ID card for each worker to be submitted to the 
COR one (1) week in advance.  Workers must have same ID cards to enter the compound. 

Security regulations require vehicle make type, color and license number for vehicles to enter the 
compound daily to be submitted to the COR 48 hours in advance. 

All work performed will be under the observation of the COR.  The COR will normally assign an escort 
to observe the day to day activities of the Contractor.  Working hours must be approved at least two 
working days in advance to ensure the availability of the required escort. 

Communications: 
Where any notice, request, direction, or other communications is required, it shall be in writing.  It 
shall be delivered in person, sent by registered mail, facsimile (FAX) to the COR. 

Utility interruptions (gas, water, and electrical) require written notice one (1) week in advance. 

Storage and Handling Materials/Equipment/Tools: 
Special care should be given to handling and storing materials/equipment/tools.  The ownership of the 
items is passed from the Contractor only upon acceptance by the COR.  Equipment/tools not accepted 
by the COR is the Contractor’s sole responsibility. 
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Protection: 
The Contractor shall protect the work as its proceeds, protect the area, which is next to the 
construction, and protect the materials and components from damage and deterioration.  Special 
consideration should be given to protecting sensitive areas such as hallways, entrances, walls, floors, 
and carpets areas from dust and construction activities. 

The Contractor shall provide barricades as required to protect natural resources, site improvements, 
existing property, adjacent property, and personnel. 

Where pedestrian traffic is through or adjacent to work area, the Contractor shall provide necessary 
guardrails and barricades to protect pedestrians and to prevent pedestrian access to work areas. 

Remove guardrails and barricades at completion of construction. 

The Contractor shall submit proposed plan and details of staging area. 

Unsuitable Workers: 
Upon the request of the COR, the Contractor shall remove any person employed by him who, in the 
opinion of the COR, is incompetent or has conducted himself improperly.  The Contractor shall not 
permit a person who has been removed to return to the work site. 

Contractor’s Liability: 
The Contractor must have complete insurance coverage for any injuries or damages that may occur 
during the construction period. 

Final Completion: 
A final written report detailing the work done, the materials used, the materials remaining, and 
summarizing the details of the project shall be submitted to the Post Engineer within 3 weeks of 
departing the site.  The report shall include an as built of the final flood pump system and 
electrical/control system that is detailed and complete in all respects.  The piping one-line diagram as 
built shall show the piping system from the inlet pipe through the city drainage line. The contractor shall 
post a copy of that final electrical /control one-line diagram in the flood pump canopy under plastic 
seal/cover. 

E. SUBMITTALS

General: 
For each part of work Specified in this Scope of Work, submit the following as applicable, in 
accordance with Contract Clauses and Conditions. 

 The Contractor must include written specifications for the materials and a sample of each
material (as required) along with his/her quotation.

 Submit shop drawings showing plans / elevations / sections at not smaller than scale 1:100,
and details not smaller than scale 1:20.

Samples: 
Submit physical examples to illustrate materials and workmanship; and to establish standards by which 
completed work is judged, if requested. 

Contractor Responsibilities: 

 Review shop drawings, material data, and samples prior to submission.  Initial, sign, or stamp,
certifying the Contractor's review of the submittal.

 Verify:

 Field measurements.

 Field construction criteria.

 Catalog numbers and similar data.

 Coordinate each submittal with requirements of work and Contract Documents.



Rajdamri Compound Flood Pump Replacement: Scope of Work Page: 13 of 14
Rajdamri Compound, The U.S. Embassy Bangkok 

American Embassy Bangkok GSO/Facilities Management

 Contractor's responsibility for errors and omissions in submittals is not relieved by COR review
of submittals.

 Contractor's responsibility for deviations in submittals from requirements of Contract
Documents is not relieved by the COR's review of submittals, unless COR gives written
acceptance of specific deviations.

 Notify COR, in writing at time of submission, of deviations in submittals from requirements of
Contract Documents.

 Begin no work, which requires submittals until return of submittals with COR's stamp and
initials or signature indicating review and indication to proceed as noted.  Work performed
prior to submission and approval of submittals may be subject for rejection.

 Distribute copies after COR's approval.

 Provide submittal information data in English and dimensions in both Metric and English units.

Submission Requirements: 

 Schedule submissions to the COR immediately after Contract award.

 Submit three (3) copies of submittals (minimum).

 Submit three (or to be notified) of each sample requested.

 Accompany submittals with transmittal letter containing:

 Date

 Project title and number

 Contractor's name and address

 The number of each submittal

 Notification of deviations from Contract Documents

 Provide each set of submittals bound together with a Cover and Table of Contents.

Re-Submission Requirements: 

 Provide adequate information, submit formal letter(s) and/or reason(s) for deviation.

 Product Data and Samples: Submit new data and samples as required for initial submittal.

 Shop Drawings.

 Revise initial drawings as required and re-submit as specified for initial submittal.

 Indicate on drawings any chances, which have been made other than those requested by the
Embassy.

F. REQUIREMENTS AND DELIVERABLES.

PROJECT COMMENCEMENT.  The contractor shall perform his site survey on the date defined later by 
CO.  

SURVEY. Submit to the CO a flood pump system proposal that includes a piping diagram, basic layout 

for the replacement, details of the pump and engine proposed for installation (including make, model, 

cut sheets, features). The contractor shall provide a narrative of 300 or more words in English 
describing the proposed replacement and any anticipated challenges to be addressed, and a detailed 
cost proposal to provide a full replacement/installation design.  This SOW includes the implementation 
of the designs (installation).  The submission shall state where the Bangkok vendor-approved service 

and spare parts are available.   

DESIGN AND IMPLEMENTATION.  Provide a replacement design package of the new flood pump system 
and installation drawings.  The design package shall be complete in all aspects and shall include 
existing and proposed piping diagram, electrical/control one-line diagrams, pump and engine details 
and cut sheets, a complete materials list, and a cost estimate.  The new flood pump system shall be 
installed and left fully operational, commissioned, and warranted.

DBA Insurance The Offeror shall include Defense Base Act (DBA) insurance premium costs covering employees in 
separate line item of the proposal. The offeror may obtain DBA insurance directly from any Department of Labor 
approved providers at the DOL website at http://www.dol.gov/owcp/dlhwc/lscarrier.htm 
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G:  APPENDIX 

Official Holidays - 2019 

In 2019, the U.S. Mission to Thailand will observe a total of 20 Thai and American 
Holidays as shown below.  It should be noted that listed Thai holidays are those  
which fall on normal workdays, including substituted holidays recognized by the  
Royal Thai Government. 

 MONTH DATE DAY OCCASION 

January 1 Tuesday New Year's Day 

January 21 Monday Birthday of Martin Luther King, Jr. 

February 18 Monday Presidents’ Day 

April 8 Monday Chakri Day 

April 15 Monday Songkran Festival 

April 16 Tuesday Songkran Festival 

May 20 Monday Visakha Bucha Day  

May 27 Monday Memorial Day  

July 4 Thursday Independence Day 

July 29 Monday King Maha Vajiralongkorn Birthday 

August 12 Monday Her Majesty The Queen's Birthday 

September 2 Monday Labor Day 

October 14 Monday Columbus Day 

October 23 Wednesday Chulalongkorn Day 

November 11 Monday Veterans’ Day  

November 28 Thursday Thanksgiving Day 

December 5 Thursday His Majesty late King Bhumibol Adulyadej's Birthday 

December 10 Tuesday Constitution Day 

December 25 Wednesday Christmas Day 

December 31 Tuesday New Year’s Eve 


